STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 29/ 03 I N HUMBOLDT COUNTY NEAR W LLOW 04/ 30/ 03
CONTRACT NUMBER 01-425404 CREEK FROM 1.2 KM EAST OF EAST FORK CONTRACT CODE 'C '
LOCATI ON 01- HUM 299-33.9/34.5 W LLOW CREEK BRI DGE TO 0.1 KM WEST 41 CONTRACT | TEMS
CF W LLOW CREEK BRI DGE
SHOULDER W DENI NG AND | MPROVE SI GHT FEDERAL Al D ACST-P299-(137)E

PH P299- (137) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPGOSALS | SSUED 11 FUND TOTAL HB1 680, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BI DDERS 7 ENG NEERS EST 550, 000. 00 AMOUNT UNDER 128, 368. 00 PERCENT UNDER EST 23. 34
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 421, 632. 00 5 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 462, 757. 00 7 R BROWN CONSTRUCTI ON COVPANY 530 629-3702
I NC 00634826
P O BOX 406 FAX 530 629-2863
W LLOW CREEK CA 95573
3 522, 685. 00 1 MERCER FRASER COVPANY 707 443-6371
00105709
P O BOX 1006 FAX 707 443-0277
EUREKA CA 95502-1006
4 543, 356. 00 2 STEVE MANNI NG CONSTRUCTI ON | NC 530 244-3441
00754230
P O BOX 491660 FAX 530 244-4949
REDDI NG CA 96049
5 675, 372. 00 3 J F SHEA CO I NC 530 246-4292
00177061
P O BOX 494519 FAX 530 246-9940

REDDI NG CA 96049-4519



01- 425404
01- HUM 299
04/ 29/ 03

1,087, 736. 00

1, 627, 167. 00

6

4

CLEMENS CONSTRUCTI ON CO

P O BOX 494639
REDDI NG CA 96049

JURI N CONSTRUCTI ON | NC

P O BOX 1434
W LLOW CREEK CA 95573

530 223-6593
00525424
FAX 530 223-0128

530 629-4534
00738369
FAX 530 629- 3484

Bl D245
PACGE 2
04/ 30/ 03



01- 425404 Bl D245

01- HUM 299 PAGCE 3
04/ 29/ 03 04/ 30/ 03

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 M AND S ENVI RONVENTAL AND LANDSCAPE I TEM5 15 THRU 20
REDDI NG CA
NORTH COAST FABRI CATCRS | TEM 40 ( PARTI AL)
ARCATA CA
PONDEROCSA ENG NEERI NG I TEM 1
REDDI NG CA
PRI CE STRI PI NG SERVI CE | TEMS 26, 38 AND 39
CRESCENT CI TY CA
RON HALE CONSTRUCTI ON I TEM 9
SHASTA LAKE CA
SEQUI A CONSTRUCTI ON I TEMS 27, 29 AND 30
EUREKA CA
TRAFFI C SOLUTI ONS | TEM 3

REDDI NG CA



01- 425404 Bl D245
01- HUM 299 PAGE 4
04/ 29/ 03 04/ 30/ 03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 GRANI TE CONSTRUCT! ON COMPANY PAVI NG
EUREKA CA
K J CONSTRUCTI ON RETAI NI NG WALL
W LLOW CREEK CA
M AND S ENVI RONVENTAL LANDSCAPE ERCSI ON CONTROL
REDDI NG CA
PRI CE STRI PI NG SERVI CE STRI PI NG
CRESCENT CI TY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 FRANK ZABEL TRUCKI NG I TEMS 12, 21 AND 22 ( PARTI AL)

EUREKA CA 95502

M AND S ENVI RONMVENTAL LANDSCAPE
REDDI NG CA 96003

PRI CE STRI PI NG SERVI CE
CRESCENT CITY CA 95531

TRAFFI C SOLUTI ON
REDDI NG CA

I TEMS 15 THRU 20

| TEM5 26, 38 AND 39

I TEMS 3 AND 5



01- 425404 Bl D245
01- HUM 299 PAGE 5
04/ 29/ 03 04/ 30/ 03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PRI CE STRI PI NG SERVI CE | NC STRI PI NG
1680 ELK VALLEY RD
CRESCENT CI TY CA 95531
RON HALE CONSTRUCTI ON | NC GRI NDI NG
P O BOX 795
SHASTA LAKE CA 96019
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 M AND S ENVI RONVENTAL LANDSCAPE ERCSI ON CONTROL
REDDI NG CA
PRI CE STRI PI NG SERVI CE STRI PI NG
CRESCENT CI TY CA
SPIRIT ROAD O L PAVI NG FABRI C
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 APPLY A LI NE STRI PI NG

REDDI NG CA

NORTHWEST
REDDI NG CA

ASPHALT CONCRETE PAVI NG



01- 425404 Bl D245

01- HUM 299 PAGE 6

04/ 29/ 03 04/ 30/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APPLY A LI NE STRI PI NG
REDDI NG CA
M AND S LANDSCAPE ERCSI ON CONTRCL
REDDI NG CA
MC CULLOUGH CONSTRUCTI ON I TEMS 4, 12 AND 22 ( PARTI AL)
SALYER CA
MERCER FRASER PAVI NG

EUREKA CA



01- 425404 Bl D245

01- HUM 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
04/ 29/ 03 04/ 30/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 100. 00* 2, 100. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00* 35, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 3, 000. 00 6, 000. 00
6 150820 REMOVE | NLET EA 2 600. 00 1, 200. 00
7 150821 REMOVE HEADWALL EA 1 2, 000. 00 2, 000. 00
8 030943 RELOCATE CULVERT MARKER EA 3 100. 00 300. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 240 35. 00 8, 400. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 9, 300. 00* 9, 300. 00
11 160120 REMOVE TREE EA 7 200. 00 1, 400. 00
12 190101 ROADWAY EXCAVATI ON VB 1,520 25. 00 38, 000. 00
13 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) MB 100 30. 00 3, 000. 00
14 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 35 55. 00 1, 925. 00
15 (S) 203003 STRAW ( ERCS| ON' CONTROQL) TONN 1 1, 100. 00 1, 100. 00
16 (S) 203014 FI BER ( EROSI ON CONTROL) KG 650 1. 50 975. 00
17 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 650 1.00 650. 00
18 (S) 203040 SEED ( EROSI ON CONTROL) KG 34 55. 00 1, 870. 00
19 (S) 203056 COWERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 81 2.00 162. 00
20 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 27 3.00 81. 00
21 260201 CLASS 2 AGGREGATE BASE VB 580 56. 00 32, 480. 00
22 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 950 75. 00 146, 250. 00
23 391005 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 2 1, 200. 00 2, 400. 00
REI NFORCI NG FABRI C)
24 393001 PAVEMENT REI NFORCI NG FABRI C M2 1, 670 3. 00 5, 010. 00
25 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 430 12.00 5, 160. 00
AREA)
26 (S) 030944 CENTERLI NE RUVBLE STRI P STA 7 345. 00 2, 415. 00
27 (F) 510408 CLASS 1 CONCRETE ( RETAI NI NG WALL) VB 21 1, 300. 00 27, 300. 00
28 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 8 750. 00 6, 000. 00
29 511035 ARCHI TECTURAL TREATNMENT M2 20 86. 00 1, 720. 00
30 (SF)520101 BAR REI NFORCI NG STEEL KG 760 5. 00 3, 800. 00
31 664020 600 MM CORRUGATED STEEL PI PE M 35 250. 00 8, 750. 00
(2.01 MM THI
32 664045 1200 MV CORRUGATED STEEL Pl PE M 7 450. 00 3, 150. 00
(3.51 MM THI
33 680464 200 MM PERFORATED STEEL Pl PE UNDERDRAI N M 16 60. 00 960. 00



01- 425404 Bl D245

01- HUM 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
04/ 29/ 03 04/ 30/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 681990 FI LTER FABRI C M2 16 40. 00 640. 00
35 682045 CLASS 3 PERVEABLE MATERI AL MB 24 150. 00 3, 600. 00
36 700658 900 MM CORRUGATED STEEL Pl PE | NLET M 3 1, 500. 00 4,500. 00
(2.01 MM THI CK)
37 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 590 5. 00 2, 950. 00
38 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 2,780 2. 00 5, 560. 00
( SPRAYABLE)
39 (S) 850122 PAVEMENT MARKER EA 200 12.00 2, 400. 00
( RETROREFLECTI VE- RECESSED)
40 (S) 030945 REMOVE SAND HOUSE LS LUMP SUM 31, 124. 00* 31, 124. 00
41 999990 MOBI LI ZATI ON LS LUMP SUM 4, 000. 00* 4,000. 00

TOTAL 421, 632. 00
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01- 425404
01- HUM 299
04/ 29/ 03

1, 311.

12.
330.
1, 100.
163.
200.

280.
483.
36.
46.
472.

10.

156000.
2622.
4175.
5375.
2310.

23100.
1308.
4000.
3040.
9800.
3381.

576.
32.
1104.
1416.
2714.
4587.
2020.

SUMMARY

200.

300.
800.
700.

70.

380.
650.
180.
14.
56.
700.

10.

OF

REMA/

46400.
126750.
400.
1670.
10750.
2100.
16800.
5600.
1400.
3420.
13300.
4550.
2880.
224.
1344.
2100.
2950.
5560.
2000.

1, 000.
2

400.
1, 300.
1, 400.
300.

260.
480.
100.
50.
78.
400.

18.

28420.
132600.
2000.
3340.
1290.
2800.
27300.
11200.
6000.
3800.
9100.
3360.
1600.
800.
1872.
1200.
2950.
8340.
3600.

Bl D245
PAGE 9
04/ 30/ 03
FI FTH
Bl D AMOUNT
3, 000. 00* 3000
11, 000. 00* 11000.
5, 500. 00* 5500.
110, 000. 00* 110000.
22, 000. 00 44000.
3, 000. 00 6000.
3, 000. 00 3000.
55. 00 165.
22.00 5280.
4, 400. 00* 4400.
550. 00 3850.
50. 00 76000.
125. 00 12500.
220. 00 7700.
3, 300. 00 3300.
5.00 3250.
3.00 1950.
55. 00 1870.
27.00 2187.
50. 00 1350.
55. 00 31900.
60. 00 117000.
1, 100. 00 2200.
1.00 1670.
27.00 11610.
400. 00 2800.
1, 100. 00 23100.
1, 600. 00 12800.
130. 00 2600.
7.00 5320.
550. 00 19250.
350. 00 2450.
330. 00 5280.
5. 00 80.
275. 00 6600.
1, 100. 00 3300.
5. 00 2950.
2.00 5560.
13. 00 2600.



01- 425404

01- HUM 299 SUMMARY OF REMAI

04/ 29/ 03

------------------------------- | <o
SECOND | THI RD |
Bl D AMOUNT | Bl D AMOUNT |
29, 000. 00* 29000. 00| 30, 000. 00* 30000. 00|
40, 000. 00* 40000. 00| 60, 000. 00* 60000. 00|

462, 757. 00 522, 685. 00

N

N G

AMOUNT |

39, 000. 00* 39000. 00|
100, 000. 00* 100000. 00

543, 356. 00

Bl D245
PAGE 10
04/ 30/ 03

55, 000. 00* 55000. 00
55, 000. 00* 55000. 00

675, 372. 00
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01- 425404
01- HUM 299
04/ 29/ 03

10, 000.
2, 500.
500, 000.
14, 000.
1, 500.
1, 500.
50.

25.

18, 000.
1, 500.
40.
100.
150.

1, 000.
1

1

65.

4.

12.
60.
85.
200.
3.

15.
550.
1, 200.
1, 800.
150.
5.
300.
1, 000.
200.
50.
180.
1, 800.
6.

2.

20.

2500.
500000.
28000.
3000.
1500.
150.
6000.
18000.
10500.
60800.
10000.
5250.
1000.
650.
650.
2210.
324.
324.
34800.
165750.
400.
5010.
6450.
3850.
25200.
14400.
3000.
3800.
10500.
7000.
3200.
800.
4320.
5400.
3540.
5560.
4000.

SUMMARY

OF

REMA/

216. 00
1251640. 00
148200. 00
2000. 00
3340. 00
8170. 00
2660. 00
28350. 00
6400. 00
1640. 00
5320. 00
5005. 00
1750. 00
2400. 00
80. 00
2400. 00
2400. 00
2360. 00
4448. 00
2800. 00

N

N G

B

DDERS

Bl D245
PACGE 11
04/ 30/ 03



01- 425404
01- HUM 299
04/ 29/ 03

55, 000. 00*
62, 398. 00*

SUMMARY OF REMA/

55000. 00|
62398. 00|

1, 087, 736. 00

29, 000. 00* 29000. 00
10, 000. 00* 10000. 00

1, 627, 167. 00

N

N G

B

DDERS

Bl D245
PAGE 12
04/ 30/ 03



